



BID SCHEDULE FOR WEEK OF April 22, 2024

Red/Bold Text Under Bid Date = Change from Original  
 Red/Bold Text Under Walk-Through = Mandatory  
 Red Text under Walk-Through = Change from Original

Project Title	Bid Date	Day	Time	Project Location	Walk-Thru Date	Walk-Thru Time	Bid Est.	Duration	Architect	Contact	Addenda
Pacific Street Operations Center Phase 2 Admin Building Remodel & Vehicle Storage Building, City of Bellingham	5/1/24	Wed	11:00 AM	2221 Pacific Street Bellingham, WA 98229	4/11/24	10:00 AM	\$21M - \$23M	560 Calendar Days	RMC Architects	Joel Brown, Estimator via email at joelb@formacc.com or (360) 754-5788	2
Submit bids to: <a href="mailto:estimating@formacc.com">estimating@formacc.com</a> or fax to (360) 943-5868 Documents available at: <a href="https://cob.procurement.com/home">https://cob.procurement.com/home</a>											
Nisqually State Park - New Full Service Park Phase 2, WA State Parks & Recreation	5/16/24	Thurs	1:00 PM	Mashel Prairie Rd E Eatonville, WA 98328	5/2/24	10:00 AM	\$8.7M - \$10.3M	365 Calendar Days	RW Droll Landscape Architect		
Submit bids to: <a href="mailto:estimating@formacc.com">estimating@formacc.com</a> or fax to (360) 943-5868 Documents available at: <a href="http://www.bxwa.com/bxwa_toc/pub/1687/wpk96_nisqually_state_park_new_31172/info.php">http://www.bxwa.com/bxwa_toc/pub/1687/wpk96_nisqually_state_park_new_31172/info.php</a>											
Crescent Harbor Elementary School, Oak Harbor School District	5/21/24	Tues	2:00 PM	330 E Crescent Harbor Rd, Oak Harbor, WA 98277	MANDATORY 4/29/24	3:30 PM	\$53M	795 Calendar Days	NAC Architecture		
Submit bids to: <a href="mailto:estimating@formacc.com">estimating@formacc.com</a> or fax to (360) 943-5868 Documents available at: <a href="http://www.bxwa.com/bxwa_toc/pub/1007/e1771_crescent_harbor_elementa_65339/info.php">http://www.bxwa.com/bxwa_toc/pub/1007/e1771_crescent_harbor_elementa_65339/info.php</a>											