



Red/Bold Text Under Bid Date = Change from Original
Red/Bold Text Under Walk-Through = Mandatory
Red Text under Walk-Through = Change from Original

BID SCHEDULE FOR WEEK OF June 16, 2025

Project Title	Bid Date	Day	Time	Project Location	Walk-Thru Date	Walk-Thru Time	Bid Est.	Duration	Architect	Contact	Addenda
GC/CM BIDS Port Angeles Middle School Modernization & Addition, Port Angeles School District BP 14.00 Hydraulic Elevator* * Indicates FORMA intends to bid this package	6/17/25	Tues	2:00 PM	1139 W 14th St, Port Angeles, WA 98363	5/8/2025	10:00 AM			Integrus	Mike Johnson, Project Manager via email mikej@formacc.com or (360) 480-8922	6
Prime subcontract bidders refer to instruction to bidders in the Bid Manual, Tier subs submit bids to estimating@formacc.com or fax to 360-943-5868 Documents available at: http://www.bxwa.com/bxwa_toc/private/2372/toc.html											
Maple Lane Expansion - Chelan/Baker Phase 2, Washington State Dept. of Social & Health Svcs	6/24/25	Tues	1:00 PM	20311 Old Hwy 9 SW, Rochester, WA 98531	MANDATORY 6/3/25	1:00 PM	\$3.6M - \$5.3M	425 Calendar Days	BCRA	Trevor Cook, Estimator via email Trevor.Cook@formacc.com or (360) 754-5788	1
Submit bids to: estimating@formacc.com or fax to (360) 943-5868 Documents available at: https://deswa.bonfirehub.com/portal/?tab=openOpportunities											
DES - B & G Maintenance Facility - Rebuild, Department of Enterprise Services	7/8/25	Tues	1:00 PM	501 13th Ave SW, Olympia, WA 98501	5/28/25	11:00 AM	\$4.5M - \$5.8M	330 Calendar Days	FREIHEIT Architecture	Michelle Hallen, Estimator via email michelleh@formacc.com or (360) 754-5788	1
Submit bids to: estimating@formacc.com or fax to (360) 943-5868 Documents available at: https://deswa.bonfirehub.com/portal/?tab=openOpportunities											
GC/CM BIDS Port Angeles Middle School Modernization & Addition, Port Angeles School District BP 02.00 Demolition and Abatement BP 04.00 Masonry BP 07.10 Membrane Roofing BP 07.20 Building Envelope BP 11.00 Food Service Equipment BP 21.00 Fire Suppression BP 22.00 Mechanical Complete BP 26.00 Electrical Complete BP 05.00 Structure New Classroom & Gym* * Indicates FORMA intends to bid this package	7/10/25	Thurs	Varies 1:00 PM 1:00 PM 1:00 PM 2:00 PM 2:00 PM 2:00 PM 3:00 PM 3:00 PM 3:30 PM	1139 W 14th St, Port Angeles, WA 98363					Integrus	Mike Johnson, Project Manager via email mikej@formacc.com or (360) 480-8922	1
Prime subcontract bidders refer to instruction to bidders in the Bid Manual, Tier subs submit bids to estimating@formacc.com or fax to 360-943-5868 Documents available at: http://www.bxwa.com/bxwa_toc/private/2372/toc.html											
GC/CM BIDS Port Angeles Middle School Modernization & Addition, Port Angeles School District BP 06.10 Casework and Finish Carpentry BP 08.10 Glass and Glazing - Alum Storefront BP 09.10 GWB and Light Guage Framing BP 09.20 Ceilings & Acoustical Wall Panels BP 09.30 Flooring and Cermic Tile BP 09.40 Paints and Coatings BP 09.50 Gym - Wood Flooring BP 32.00 Asphalt Paving BP 32.20 Landscape & Irrigation BP 32.30 Fences and Gates BP 08.00 Doors and Hardware* BP 10.00 Miscellaneous Specialties* BP 32.10 Site Concrete* * Indicates FORMA intends to bid this package	7/11/25	Fri	Varies 1:00 PM 1:00 PM 1:00 PM 2:00 PM 2:00 PM 2:00 PM 2:00 PM 3:00 PM 3:00 PM 3:00 PM 3:00 PM 3:30 PM 3:30 PM 3:30 PM	1139 W 14th St, Port Angeles, WA 98363					Integrus	Mike Johnson, Project Manager via email mikej@formacc.com or (360) 480-8922	1
Prime subcontract bidders refer to instruction to bidders in the Bid Manual, Tier subs submit bids to estimating@formacc.com or fax to 360-943-5868 Documents available at: http://www.bxwa.com/bxwa_toc/private/2372/toc.html											
New Ferndale City Hall, City of Ferndale	6/24/25	Tues	3:00 PM	2113 Main Street, Ferndale, WA 98248	MANDATORY 6/23/25	11:00 AM	\$17M	Substantial Completion 2/1/2027	Zervas		
Submit bids to: estimating@formacc.com or fax to (360) 943-5868 Documents available at: http://www.bxwa.com/bxwa_toc/pub/3138/e1820_new_ferndale_city_hall_c_95548/info.php											