



BID SCHEDULE FOR WEEK OF January 12, 2026

Red/Bold Text Under Bid Date = Change from Original
 Red/Bold Text Under Walk-Through = Mandatory
 Red Text under Walk-Through = Change from Original

Project Title	Bid Date	Day	Time	Project Location	Walk-Thru Date	Walk-Thru Time	Bid Est.	Duration	Architect	Contact	Addenda
GC/CM BIDS Lacey Education & Family Center (LEAF), North Thurston Public Schools BP 06.00 Structure * BP 07.10 Building Envelope * BP 07.20 Sheet Metal Flashing & Trim BP 21.00 Fire Suppression BP 32.00 Asphalt Paving BP 08.00 Doors & Hardware * BP 08.10 Glass & Glazing - Aluminum Storefront BP 09.00 GWB & Light Gauge Framing BP 22.00 Mechanical Complete BP 31.00 Earthwork & Utilities BP 09.30 Paints & Coatings BP 26.00 Electrical Complete BP 32.10 Site Improvements * BP 32.20 Landscape & Irrigation * Indicates FORMA intends to bid this package	1/28/26	Wed	Varies						McGranahan PBK	Drew Hicks, Project Manager via email drewh@formacc.com or (360) 754.5788	
Prime subcontract bidders refer to instruction to bidders in the Bid Manual, Tier subs submit bids to estimating@formacc.com or fax to 360-943-5868 Documents available at: http://www.bxwa.com/bxwa_toc/private/2372/toc.html											
GC/CM BIDS Lacey Education & Family Center (LEAF), North Thurston Public Schools BP 03.00 Building Concrete * BP 07.00 Membrane Roofing BP 11.00 Food Service Equipment BP 32.30 Fences and Gates * BP 06.10 Casework & Finish Carpentry BP 08.20 Vinyl Windows * BP 09.10 Ceilings & Acoustical Wall Panels BP 10.10 Folding Panel Partitions * BP 04.00 Masonry BP 09.20 Flooring/Carpet/Ceramic Tile BP 10.00 Miscellaneous Specialties * BP 10.20 Signage * * Indicates FORMA intends to bid this package	1/29/26	Thurs	Varies						McGranahan PBK	Drew Hicks, Project Manager via email drewh@formacc.com or (360) 754.5788	
Prime subcontract bidders refer to instruction to bidders in the Bid Manual, Tier subs submit bids to estimating@formacc.com or fax to 360-943-5868 Documents available at: http://www.bxwa.com/bxwa_toc/private/2372/toc.html											
Cristo Rey Jesuit Seattle High School	2/4/26	Wed	End of Day	10001 57th Ave S, Seattle, WA 98178				Project Completion: July 2027	Public47 Architects	Sean Klapperich via email Sean.Klapperich@formacc.com or (360) 754-5788	
Submit bids to: estimating@formacc.com or fax to (360) 943-5868 Documents available at: https://forma.box.com/v/CristoReyJesuit											
Olympic Heritage Behavioral Health (OHBH) Facility Modernization, DSHS / DES	2/24/26	Tues	11:00 AM	12844 Military Road S, Tukwila, WA 98168	MANDATORY 1/23/26	11:00 AM	\$115M - \$13M	425 Calendar Days	BCRA	Michelle Hallen via email michelleh@formacc.com or (360) 754-5788	
Submit bids to: estimating@formacc.com or fax to (360) 943-5868 Documents available at: https://deswa.bonfirehub.com/portal/?tab=openOpportunities											