



Red/Bold Text Under Bid Date = Change from Original
 Red/Bold Text Under Walk-Through = Mandatory
 Red Text under Walk-Through = Change from Original

BID SCHEDULE FOR WEEK OF August 24, 2026

Project Title	Bid Date	Day	Time	Project Location	Walk-Thru Date	Walk-Thru Time	Bid Est.	Duration	Architect	Contact	Addenda
Yelm Highway Community Park - Phase 1, City of Olympia	9/16/26	Wed	10:00 AM	3327 Yelm Hwy SE, Olympia, WA 98501	8/13/26	1:00 PM	\$20M - \$30M	Complete by 10/31/28	Schemata Workshop	Michelle Hallen, Estimator via email michelleh@formacc.com or (360) 754-5788	4
Submit bids to: estimating@formacc.com or fax to (360) 943-5868 Documents available at: http://www.bxwa.com/bxwa_toc/pub/293/e1732_yelm_highway_community_p_62779/info.php											
Fire Station (FS) 31 Interim Decommissioning, City of Seattle	9/16/26	Wed	2:00 PM	10503 Interlake Ave N, Seattle, WA 98133	MANDATORY 8/21/26 or 8/26/26	10:00 AM	\$921,198	180 Calendar Days	SHKS Architects		
Submit bids to: estimating@formacc.com or fax to (360) 943-5868 Documents available at: https://procurement.opengov.com/portal/seattle											
Construction of Six Single Family Houses, Quinault Housing Authority	9/18/26	Fri	2:00 PM	Coordinates 47°20'19.8"N 124°16'33.0"W	8/26/26 or 9/2/26	2:00 PM		Complete by 4/30/27	Womer & Associates	Estimating Team via email estimating@formacc.com or (360) 754-5788	2
Submit bids to: estimating@formacc.com or fax to (360) 943-5868 Documents available at: http://www.bxwa.com/bxwa_toc/pub/4306/qha2_construction_of_6_single_f_73742/info.php											